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RN THE ENTIRE PROPOSAL

(See instructions inside front cover)

 BIDDERS NEED NOT RETU

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes /
by only those companies that request and receivé
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,
Proposal, Contract
and Contract Bond

o R o€

" Springfield, lllinois 62764

Contract No. 91288

MACON County

Section 01-00159-00-RS
Project SR-551(202)

Route FAS 551 (Ch 27)
District 5 Construction Funds

EXECUTION OF THIS CONTRACT DOES NOT NECESSARILY ORIGINAL

SIGNIFY APPROVAL OF THE BIDDER’S EMPLOYEE UTILIZATION CONTRACTORS COPY

FORM, NOR DOES THE EXECUTION RELIEVE THE CONTRACTOR | BONDING COMPANY '
OF HIS RESPONSIBILITIES UNDER “PART I, AFFIRMATIVE CONTR. OFFICE COPY /
ACTION PLAN." a COMPT. ' DIST.

THE CONTRACTOR WILL BE NOTIFIED IN WRITING OF THE CERT. MATLS.
APPROVAL OF HIS FORM. NO WORK WILL COMMENCE UNTIL HE | CHGO.LAB MAINT.

HAS RECEIVED OFFICIAL NOTIFICATION.







RETURN WITH BID

lllinois Department
of Transportation

- |  PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of  ILLINOIS VALLEY PAVING CO., PO BOX 13490, SPRINGFIELD, IL 62791

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 91288

MACON County

Section 01-00159-00-RS
Project SR-551(202)

Route FAS 551 (Ch 27)
District 5 Construction Funds

Construction consists of 3.5 miles of resurfacing, aggregate shoulders and incidental work from FAS
Route 631 to FAS Route 556.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 11/2001)
-2-






Sheet 1 of 1

Contract No. 91288

Route FAS 551
Section 01-00159-00-RS
County Macon

Coded Pay ltems. The pay items in the Schedule of Prices are abbreviated and have code numbers

assigned. The complete wording of the pay items, the abbreviations and the code numbers used in the Schedule

of Prices are listed below, for pay items not listed in code books.

Pay ltems Unit Abbreviation Code No.
PORTLAND CEMENT CONCRETE SQYD PCC PVT 5 1/4 PLACEMENT | XX005345
PAVEMENT 5 1/4" PLACEMENT |
PORTLAND CEMENT CONCRETE CUYD PCC PVT 5 1/4 FURNISHED | XX005346
PAVEMENT 5 1/4" FURNISHED
AGGREGATE SHOULDERS (SPECIAL) FOOT AGGREGATE SHLDS SPL XX005348
BITUMINOUS SHOULDERS 6" SPECIAL SQ YD BIT SHOULDERS 6 SPECIAL | XX005349

Cross reference 91288







10°591t ‘z68 QYVMV V101 LOVHINOD
Cosres's ooso-zz Hova oco oz T N LAVd 133 QISIVE 00100} 8L
“ov-oso's ooso-0 w04 oco-oes'es 7 v INIT M IAd INIVA O} +1008L
Cozioe's oooz-oLe‘s wns 1 oootr TTTTTTTTTITTIITIIIS 14W0D INOD 4vall 00LEOOL
Cserserz oorz-er 7T ar 0s  ooo-szi TTTTTTTTTTTIITIS 1S W3y Juns L1s 520000V Y
ev-gezion oost-t T ar 0s  oo0bletos TTTTTTTTTTTTTTT ¢ w3y 4uns Lra LOO0OOY Y
Corzeite | ooyeiss T I T T —
e ooc-os nor ocotesy T 48NS 118 TVINIQIONI 0¥00080¥
Tivreer T ooee v NIV ooo-Lih T 10 dd STLvK 118 0100080%
Chioszioe ooge-sr ar b ooo-zes‘r . T VIo3ds o swiginoWs Lrg 67ES00XX
oo'zes'sz ooor-o . T wos o000z ze T as sawms aivesmeey 8YESOOXX
vstiesiaer oose-ve aAmo  ooo-elers T QIHSINENA P/F S 1A 004 9YESOOXX
Cov-mzriesr oosse A0S 000 hiicos T INIWIOVTd ¥/h & Ind 004 SYESOOXX
-LMWWmWWLWWW%«--W----wmmwm-wmpm-----M---mmmW@wp-M--MMWHL«mm--------W ......... LmWHmmmmmmm-bmwm-M«mW-,-----,--w ..... daN
i 101 | H 40 LINN | J i W3LI Avd
P bes sva | o00/z0z/veso-us 1. T S¥-00-68100-10 | sit/ NOOVW |
T S aasanN Loarowa 1 Norioas 1 3000/3WVN ALNNOD |
88CI6 ¥EN L1OVHINOD : SO :1DIY¥LISIA 3ITIISNOJSIY
6C} d¥8N W3ILI HNIild] : @37NA3HOS :3dALl ONILlLIT
€00T/€4 /90 31Va ONILi31 S30Idd Q3QAVMY 40 3INAIHOS LOVAINOD SZ:le:gz £0/94/90

3

39vd . . NUTLVLId40dSNVYL 40 INIWL¥VCHIA SIONITTI . OB0dWT3:06ETEDLA: CHOSHWTI






llinois Department NOTICE TO BIDDERS
of Transportation

1. TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, lllinois until 10:00 o’'clock a.m., June 13, 2003. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

2. DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as: : :

Contract No. 91288

MACON County '

Section 01-00159-00-RS
Project SR-551(202)

Route FAS 551 (Ch 27)
District 5 Construction Funds

Construction consists of 3.5 miles of resurfacing, aggregate shoulders and incidental work from FAS
Route 631 to FAS Route 556. |

3. INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for
Road and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine
carefully all documents, to make all required inspections, and to inquire or seek explanation of the same
prior to submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires
the bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract. -

4. AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities. '

By Order of the
lllinois Department of Transportation

Timothy W. Martin, Secretary :
BD 351 (Rev. 01/2003)



CHECKSHEET

FOR

SUPPLEMENTAL SPECIFICATIONS -
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2003

This sheet contains a listing of the ERRATA, and SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL PROVISIONS and
RECURRING LOCAL ROADS AND STREETS SPECIAL PROVISIONS.

ERRATA Standard Specifications for Read and Bridge Construction (Adopted 1-1-02) ( Revised 1-1-03) Page vi - xviii
SUPPLEMENTAL SPECIFICATIONS
Std. Spec. Sec. Page No.
D05 EMDANKINIENE covovoeeeeee et itcesssesssessssssss s sssass s as s scs e s s R b bR R bbb £ E R RRRReassbrneens 1
25T MUICI ettt s st st s bae 4 esb S SEeSeeR RSB AR SRR e R AR ARS R 2
B4 PAVEMENE PAICRING ..vvcoevvesersesersesessesseessssstesssieseassussssssase s sss s8R 43R EEEEEEE 3
449  Removal and Replacement of Preformed Elastomeric Compression Joint Seal.................. et e et 4
BOB  SIEEI SITUCIUIES cvvvooveveeeeee e veeeseeeeeeceseseeserestssssss s sssssaessasesees s R e EeeE s AR SRS RSB R R8RSR e 5
506  Cleaning and PaiNting Metal SUMACES .............c.rrrrreresiissmsmesesesse s sssstsminss s s sass s s s 8
512 PHNG..ooieveeoeveveueeeessssesseessseses ersesee st e st RS8R LR 9
669 Removal and Disposal of RegUIBLET SUDSIANGCES ............rrvirmsmersmeeesminsinice i scassiss s ins s s s 10
B71  MODIZALON. .. -vev-vvsevsevereeerseeeeeeeeess e e sesese st sss s se st seess et s bR SRR s bR AR e bbbt st 11
702 WOrk ZON€ Traffic CONMTOI DEVICES. ........c.ovuverieresscesessesmessensesssesssonss s s st ssaes s ba e s b8 bbb s 12
1003 FiNE AGQTEOALES ........o.vvoeveeesseseeesseeessaseessascssessessssen s sarse 82 R8RSR AR LTRSS 13
1004  Coarse Aggregate ......c.cc.o...... Eerereaseeessases s esaeese st s st e et ees R A SRR AR A4S AR £1 bR AR A eR R AR SRR OO ARE PR RS RERS b 14
1020 POMIANT COMENT CONCIBLE c..voeveeeeeeee et eerevetssssesseseessasssesstsssssetetebstsesesesssssassssesssasessenssgarssssssscassesssisissismstanasesebesetinsssesinsssssssensasssnss 17
1021 CONCTEE AGMIXIUIES .....e.cvreeseeecere ettt eseasee e sesess b ss s sas e s e sees b e b bs SR b A R AR RS R S b RS nE AR OR RS SRR SRS bbb s 00 24
1024 NONSHIINK GTOUL 1..evvoeereeee e osieseirsessstesssessbaessessesbessessssss s seasesse o s sEbeE R SRR SRR SRS s R RS £ e AR R SRR SRR ER SRR RS sEERRE e b 0 25
TOBY  POIE AN TOWET ..ooveeeeetsivctsercte st snts s es b s erees s bese et st st seesesee s s b st sER s AR AR Se Ao R LSRR e R LSRR SRR a8 AR e R R RS 4RSS B RS S e b s bR 000 27
1070 Foundation and BreaKaWay DEVICES ...........ccwwe e iermiesisesis s isnsssisssss s st s sss s s s b s s b 28
1094 OVErNEAA SIGN SHUCIUTES ......vvesceereeeseeseeeseerecessesresosssessiosissosssssess bbb b b bs A a8 RS b £ EREE R EBR SRR b E 0000 30

The following RECURRING SPECIAL PROVISIONS and RECURRING LOCAL ROADS AND STREETS SPECIAL PROVISIONS indicated by an "X"
are applicable to this contract and are included by reference:

RECURRING SPECIAL PROVISIONS

CHECK SHEET # PAGE NO.
1 [X] State Required Contract Provision All Federal-aid Construction Contracts (Eff. 2-1-69) (Rev. 10-1-83) .......................................... K]
2 [X) Subletting of Contracts (Federal Aid Contracts) (Eff. 1-1-88) (REV. 5-1-33).......ccccccceerrrsssovrsssesessessssssessssssssessssssssssssssssssssesssessens 33
3 [X) EEO (Eff. 7-21-78) (REV. 11-18-B0).........cvvvvurrerresrsseesssssssssssssssssssssssssssssssssssnsesssssssssssssssssssassssssesssnssrsssass sssssensissstsssmesssssssssssssssnses 34
4 [7] Specific Equal Employment Opportunity Responsibilities Non Federal-aid Contracts (Eff. 3-20-69) (Rev. 1-1-94).........coooecccvviunnne. 45
5 [[] Required Provisions - State Contracts (Eff. 4-1-65) (REV. 4-1-93)........couourrrivermmmresrersensesssssessaeesesissssssssmessessosssssssssesssssssssssssssns 51
6 [[] R.R. Protection Liability FOrm (Eff. 7-1-58) (REV. 8-29-B7) .......ccovureurerererinssssmsesssssssssssssssssssessssssssesssesssessusesssmssessnssessssssecssnesiss 56
7 [ Asphalt Quantities and COSt REVIBWS (Eff. 7-1-88) .........ccowvererrrerresesmsmsesssnssesssssssssssssssssssesssessssssssesssessssssasessssmessssssamssssssssssessises 72
8 [[] National Pollutant Discharge Elimination System Permit (Eff 7-1-94) (ReV. 1-1-03).......cccvuuureerrermmeceomecemmnrrssereenmesssesmemsesssnseessessssens 73
9 [[] Haul Road Stream Crossings, Other Temporary Stream Crossings, and In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)............ 74
10 [] Construction Layout Stakes Except for Structure” (Eff. 1-1-99) (REV. 1-1-02) ......vvvvuecrrremreenserersrireeasecrsscsnesssmnssesasserssesseseesenerss 75
11 [ Construction Layout Stakes (Eff. 5-1-93) (REV. 1-1-02) .....ce.ururreermrermimmsreenerssssmsssssssssesssssssssesssssssssssessssessssessmsesessssessssssssassens 78

12 [] Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (REV. 1-1-7)......ccocvvurmrrernmreremmmreesmnrasnrssssssensssssssssssnssssessssssesssssses 81
13 [] Asphaltic Emulsion Slurry Seal and Fibrated Asphaltic Emutsion Slurry Seal (Eff. 8-1-89) (ReV. 2-1-97) .....occornmmrrecrmmrrrernsmrrsnennns 83
" 14 [] Bituminous Surface Treatment Half-Smart (Eff. 7-1-93) (RV. 1-1-97) ....oouurrreveuieneeenssreeceearsaesesasessssasessssessssssisesssssssssenscssssasee 89
15 [[] Quality Control/Quality Assurance of Bituminous Concrete Mixtures (Eff. 1-1-00) (ReV. 1-1-02) ...c..vveuemmeermrrcmusrnrecsreesseessnnes 95
16 [[] Subsealing of Concrete Pavements (Eff. 11-1-84) (REV. 2-1-95).......couuvuumrremmmmcemmrerereeresmiiesesesssesssssesmsssssssssessissesasessies 114
17 [[] Bituminous Surface Removal (Cold Milling) (Eff. 11-1-87) (REV. 10-15-97).......commreeerrrrrrrnrecennerinmsesnesesssssssssssssssesmsscssessssesssnees 118
18 D Resurfacing of Milled SUMACES (Eff. 10-1-5).........rvvermrreeermsesressecrssenseasmsessssssessssessesesssesesssssesssssessssessssessssssssesssessssmassssssnsesssssssees 120
19 [[] PCC Partial Depth Bituminous Patching (Eff. 1-1-98) .............corrvurrirmmreerneisisssssessssssssessssssssesssssesssssssssesssssssssnsssssmsssssssssssenssssesaneses 121
20 [} Patching with Bituminous Overlay Removal (Eff. 10-1-95) (ReV. 7-1-99) .......cc.oomummimmiimminsisncsirissesssemsssesmsessssmsensassesssnsmmnes 123
21 [d RESEIVEM ... ree et sees e es e s e R SRR AR ettt 125
22 [[] Protective Shield System (Eff. 4-1-85) (REV. 1-1-03) .......corrrueerreimmereimmecemmsneessseeesesssesssseseesssessssessssessssssssasssssssssssssssssssssssssssens 126
23 [[] Polymer Concrete (Eff. 8-1-95) (REV. 1-1-03) ...c...vvuummerrerurrcrmmcriesiemmseesissseesesssnesasssss s sisssscssssss s s ssesssssrssssssesssssessssasesssnees 128
24 [[] Controlied Low Strength Material (CLSM) (Eff. 1-1-90) (ReV. 1-1-00) ...c..orrurrenrcerererrrccrnrcisecseesisemenesssssessses s ssassesenssessenssans 130
25 [[] Pipe Underdrains (Eff. 8-9-87) (REV. 1-1298) .....cooureemreerereircrmecieenimsecsesessesecsssnssessbsssssssssensssssessessse s sessanesassessesssssssesanssssssssons 135
26 [J Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (REV. 1-1-97).......ccuuuuermmummveermssesssssssmisssssssssmssssssssssssseresseessessssesssassssssss 136
27 [T Bicycle Racks (Eff. 4-1-94) (REV. 1-1-97) ...c.rvurumrermueireieermsiserissmcissssssesssscsssssssssssessssssssssssessssssesesssssssssssssossssesessiomsesseesesseees 141

28 [] Give em a Brake Sign (Eff. 8-1-89) (RV. 8-1-91) .....couurruricriererererermeesseisessssenmsscsssssssnsssasssssss s ssessssessesssesssenessmsessasessssesassssssns 143



INDEX INTERIM SPECIAL PROVISIONS {(CONT'D)

IsP# TITLE PAGE

03-62 "Light Emitting Diode (LED) Signal Head" (Eff, 4/1/02). Developed by the .............cccoeeeeeeieeeeeeeeerenn,
Bureau of Operations to provide Statewide requirements for LED signal heads.

03-63 "Furnished Excavation” (Eff. 8/1/02). Developed by the Bureau of Design & Environment......................
to clarify the method of measurement for furnished excavation.

03-64 "Surface Testing of Interstate Pavements" (Eff. 4/1/02). Developed by the .............c.ocoovvvvevrereen
Bureau of Materials & Physical Research as part of the lllinois Smoothness Initiative (1SI).

03-85 "Freeze-Thaw Rating" (Eff. 11/1/02). Developed by the Bureau of Materials & ......................... ..
Physical Research to restrict D-cracking susceptible aggregate for pavement appurtenances.

03-66 "Traffic Structures” (Eff. 11/1/02). Developed by the Bureau of Bridges & Structures............ e
to comply with new AASHTO specifications.

03-67 " Sealing Abandoned Water Wells" (Eff. 11/1/02). Developed by the Bureau of Design and Environment....

03-68 "Temporary Erosion Control” (Eff. 11/1/02). Developed by the lflinois Highway Development...................

Council to add another material option for temporary ditch checks.

03-69 "Precast Block Revetment Mat" (Eff. 1/1/03). Developed by the Bureau of Materials & .........................
Physical Research and the Bureau of Design & Environment to provide material
requirements for precast block revetment mat and disregard conflicting information in the
Standard Specifications.

03-70 "Articulated Block Revetment Mat® (Eff. 1/1/03). Developed by the Bureau of Materials.........................
& Physical Research and the Bureau of Design & Environment to provide material requirements
for articulated block revetment mat and disregard conflicting information in the Standard
Specifications.

03-71 "Controlled Aggregate Mixing System” (Eff. 11/1/02). Developed by the Bureau of ....................co.o.o.....
Materials & Physical Research.

03-72 "Chair Supports” (Eff. 11/1/02) (Rev. 11/2/02). Developed by the Bureau of Materials & Physical ...........
Research to eliminate the use of plastic chair support for continuously reinforced pavements.

03-73 "Epoxy Coating on Reinforcement" (Eff. 4/1/97) (Rev. 1/1/03). Developed to eliminate.......................
epoxy coatings on pavement reinforcement bars and thus reduce construction costs.

03-74 "Multilane Pavement Patching" (Eff. 11/1/02). Developed to address work stoppagesand .....................
material shortages that have been occurring with pavement patching.

03-75 "Bridge Deck Construction" (Eff. 4/1/02) (Rev. 8/1/02). Developed by the Bureau of ...........................

Materials & Physical Research in response to the recommendations of the 1998 FHWA/IDOT
Bridge Deck Construction Process Review.

03-76 "Preformed Recycled Rubber Joint Filler* (Eff. 11/1/02). Developed by the Hinois ............cocevervennnnn,
Highway Development Council to add another material option for preformed expansion joint fillers.

03-77 "Insertion Lining of Pipe Culverts” (Eff. 11/1/02). Developed by the Bureau of.............cccoccovvvviieeen,
Materials & Physical Research as the result of discussions by the Implementation
Sections of the Central Bureaus and Districts.

03-78 *Underdrain Operations" (11/1/02). Developed to minimize motorists’ inconvenience............................

03-79 "Shoulder Inlets with Curb® (Eff. 8/1/02). Developed by the Bureau of Design & .............ccceeeevvvvivnnn.,
Environment to include the portland cement concrete siab in the cost of the inlet box.

03-80 "Traffic Barrier Terminals" (Eff. 1/1/03). Developed by the Bureau of Design&....ccooovvvvereeniiinc,
Environment to meet the requirements of the National Cooperative Highway Research
Program (NCHRP) Report 350.

03-81 " Shoulder Rumble Strips" (Eff. 1/1/03). Developed by the Bureau of Design & Environment...................

03-82 "Allowable Lane Differential” (Eff. 7/1/03). Developed by the Bureau of Materials & .......................
Physical Research due to interstate resurfacing policy change.

03-83 "Work Zone Traffic Control Devices" (Eff. 1/1/03). Developed by the Bureau of Operations..................... 24
and the Bureau of Design & Environment to meet the requirements of the National
Cooperative Highway Research Program (NCHRP) Report 350.

03-84 "Fluorescent Orange Sheeting on Drums” (Eff. 11/1/00) (Rev. 111/03). Developed by the.......................
Bureau of Operations to increase the visibility of drums.

03-85 "Vertical Barricades” (Eff. 11/1/02) (Rev 1/1/03). Developed by the Bureau of Operations.....................
at the request of the District Engineers.

03-86 "Temporary Concrete Barrier” (Eff. 10/1/02) (Rev 1/1/03). Developed by the Bureau of Design & ............
Environment to meet the National Highway Research Program (NCHRP) Report 350 requirements
and to introduce the IDOT F shape barrier design.

03-87 "Lime Gradation Requirements” (Eff. 11/1/02). Developed by the Bureau of Materials & Physical.............

Research to revise the current lime gradation requirements. :

03-88 *Concrete Admixtures™ (Eff. 1/1/03). Developed by the Bureau of Materials & Physical Research............. 25-26

03-89 "Portland Cement Concrete” (Eff. 11/1/02). Developed by the Bureau of Materials & Physical................ 27

Research and the PCC Technical Group.
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03-59

03-60
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TITLE

"Portland Cement Concrete Patching" (Eff. 1/1/01)(Rev. 1/1/03). Developed by...........cocovvvveereenennne.

the Bureau of Materials and Physical Research to provide additional rapid set patching
mixtures, clarify the use of admixtures, and change the opening strength requirements.

"Calcium Chloride Accelerator for Portland Cement Concrete Patching” (Eff, 1/1/01). ....cccvvviivveiienns

Developed by the Bureau of Materials and Physical Research to aliow the use of a
calcium chioride accelerator for patching.

RESEIVEA........ooeiiiitiit ittt ettt b r e s st e b b s er et s s ne s ns
"Pavement Removal" (Eff. 1/1/99)(Rev. 11/1/01). Developed by the Bureau of Design..................cc.....

and Environment and Industry to allow for adjustment in the quantity of pavement removal
when the actual thickness varies from the thickness shown on the plans.

"Asbestos Waterproofing Membrane or Asbestos Bituminous Concrete Surface Removal"...................

(Eff. 6/1/89)(Rev. 6/30/94)

"Precast Concrete” (Eff. 7/1/99)(Rev. 1/1/02). Developed by the Bureau of Materials..........................

and Physical Research to allow the use of slag/modified portland cement.

RESEIVEA. ........oii ittt ie ittt e ee e ettt e e e bt e e e et b s e e e sabebeeeeeseeesiar e e ereane e e rnreaaae s
"Adjusting Frames and Grates" (Eff. 8/1/01)(Rev. 11/1/01). Developed by the...........cccecvverieviinnennn.

Bureau of Materials and Physical Research and the 1llinois Highway Development
Council to allow the use of plastic and structural steel adjusting rings.

"Driving Guardrail Posts™ (Eff. 4/1/98). Developed by the Bureau of Designand .................ccoeveeennenn.

Environment to give the Contractor the option to drive steel posts through bituminous
shoulders when the foreslopes are 1:3 or flatier.

"Remove and Re-Erect Steel Plate Beam Guardrail and Traffic Barrier Terminals" (Eff. 1/1/01).............

Developed by the Bureau of Design and Environment to require the replacement
of steel block-outs with wood block-outs during the removal and re-erection of steel plate
beam guardrail and traffic barrier terminals.

RESBIVE.........cooireiieiieic ettt et s s st ter e ae e e e e
RESEIVEA. ...ttt st ettt e et e n et e seaeee e eeeeeereaearene
‘Flagger Vests” (Eff. 4/1/03). Developed by the Bureau of Operations to bring department ................

specifications for flagger vests into compliance with the American National Standards Institute
specification ANSI/ISEA 107-1999 for high visibility safety apparel.

"Temporary Modular Glare Screen System" (Eff. 1/1/00). Deveioped by the Bureau of Operations........
"Sand Module Impact Attenuators” (Eff. 10/15/76)(Rev. 4/1/02). Developed by the Bureau of ..............

Design and Environment.

"Placement of Arrow Boards" (Eff. 8/1/01). Developed by the Bureau of Operations...........................
"Public Convenience and Safety" (Eff. 1/1/00). Developed by the Bureau of Design and .....................

Environment in an effort to minimize motorist costs and inconvenience.

DRIBLEA...........ootiiiii e ettt er st s e ee e e
"Epoxy Pavement Markings” (Eff. 1/1/01)(Rev. 1/1/02). Deveioped by the Bureau of .......................

Operations to revise the glass beads applied to epoxy pavement markings tc improve
reflectivity and durability of the pavement markings.

“Accessible Pedestrian Signals (APS)” (Eff. 4/1/03). Developed by the Bureau of Operations and.......
The Bureau of Design to provide statewide requirements for accessible pedestrian signals (APS).

“Epoxy Coatings for Steel Reinforcement” (Eff. 4/1/03). Developed by the Bureau of Materials and

Physical Research to require all producer's of epoxy coated reinforcing steel to be certified by the

Concrete Reinforcing Steel Institute's (CRS!) Epoxy Plant Certification Program.

RESEIVEA. ..ottt sttt s e ee s es e e e ees e ee oo oo
TRESEIVE.........o e e e e e
"Working Days" (Eff. 1/1/02). Developed by the Bureau of Design and Environmentto .......................

replace the working days paragraph deleted from BDE's proposal forms.

"Bituminous Base Course/ Widening Superpave" (Eff. 4/1/02) (Rev. 1/1/03). .........ocovcveeeeeereen,

Developed by the Bureau of Materials and Physical Research to specify the design
of superpave mixtures that are comparable to bituminous base course.

" Stabilized Subbase and Bituminous Shoulders Superpave” (Eff. 4/1/02) (Rev. 1/1/03). ....cveerirrnn e

Developed by the Bureau of Materials and Physical Research to specify the design of a
superpave mixture that is comparable to a bituminous aggregate mixture (BAM). It also
establishes a pay item for BITUMINOUS SHOULDER SUPERPAVE.

"Organic Zinc-Rich Paint System" (Eff. 11/1/01). Deveioped by the Bureau of Materials......................

and Physical Research in response to the recommendations of the 1999 FHWA/IDOT Bridge
Coatings Process Review.
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County Highway 27
Macon County

Section 01-00159-00-RS
Contract # 91288

Special Provisions

The following Special Provisions supplement the “Standard Specifications for Road and
Bridge Construction,” adopted January 1, 2002, the latest edition of the “Illinois Manual
of Uniform Traffic Contro] Devices for Streets and Highways,” and the “Manual of Test
and Procedures for Materials” in effect on the date of this invitation of bids, and the
Supplemental Special Provisions indicated on the check sheet included herein which
apply to and govern the construction of Section 01-00159-00-RS, in Macon County, and
in case of conflict with any part or parts of said specifications, the said Special Provision
shall take precedence and govern.

DESCRIPTION OF WORK:

Lincoln Memorial Parkway, which is Macon County Highway 27 from C.H. 28 (Mound
Auburn Blacktop) to Old U.S. Route 36, shall be resurfaced. This segment is 4.05 miles in
length (3.88 miles niet length). C.H. 27 shall be milled to “true up” the existing cross-
section. A 5 %” Concrete Overlay shall follow the milling operations. Aggregate
Shoulders, Special shall be placed as a 4> wedge to avoid drop-offs along the resurfacing,

A 10’ incidental bituminous wedge shall be placed separately from the concrete overlay to
match the existing private entrances, A 4° incidental bituminous wedge will be used on
field entrances. All side roads shall be paved back approximately 40° or as directed by the
Engineer. All incidental bituminous material shall be compacted to the satisfaction of the

All pavement areas in this segment will use Paint Pavement Marking Line, 4” for
channelization of traffic, Raised Reflective Pavement Markers shall be used in this
section. :

PRECAUTIONS FOR UTILITIES AND COOPERATION WITH UTILITIES

The Contractor shall take whatever precautions which may be necessary to protect the
property of the various public utilities which may be located underground or above
ground, at or adjacent to the site of this improvement. He/She will be required to repair
or replace at his own expense or bear the cost to repair or replace any public property that
has been damaged through his/her negligence. The procedure and specifications of repair
will be in accordance with the regulations and/or policy of the utility.



County Highway 27

Macon County -
Section 01-00159-00-RS
~ Contract # 91288
STATUS OF UTILITIES
NAME OF UTILITY TYPE LOCATION ST. RELOC.
Ilinois Power Co. Power/Gas CH 27 None Required
SBC Telephone ~ CH 27 None Required

JOINT UTILITY LOCATING INFORMATION FOR EXCAVATORS

The contractor’s attention is directed to the fact that there exists within the State of
Ilinois a Joint Utility Locating Information for Excavators (J.U.L.LE.) System. All
utility companies, municipalities having gas mains and a number of others are a part of
this system. Instead of the contractor notifying each individual utility owner that he/she
will be working within the area, it will only be necessary to call the number of the Joint
Utility Information for Excavators System, which is (800) 892-0123. They will notify all
utility companies involved that their respective utility should be located. A minimum of
forty-eight hours advance notice is required and the political name of the township where
the work is located, as shown on the cover sheet, along with other location information
such as land section and quarter section.

TRAFFIC CONTROL PLAN:

Traffic Control shall be in accordance with the applicable sections of the Standard
Specifications for Road and Bridge Construction and the applicable guidelines in the
Illinois Manual of Uniform Traffic Control Devices for Streets and Highways. These
Special Provisions and any special details and highway standards contained herein and in
the plans. Special attention is called to Articles 107.09 and 107.14 of the Standard
Specifications for Road and Bridge Construction, the listed supplemental specifications
and recurring special provisions and the following highway standards relating to traffic
control. :

Highway Standards: 701301 = 701306 701311 702001
BLR 21 BLR 22

Local residents shall be allowed access in accordance with articles 107.09 and 107.14 of
the “Standard Specifications™. At no time, shall private entrances be closed for an
extended period of time, as determined by the engineer. It shall be a requirement of this
contract that school bus operations be permitted to continue with minimal inconvenience.



Counry Highway 27
Macon County

Section 01-00159-00-RS
Contract # 912838

During milling operation of the pavement at or near road intersections, the contractor will
provide & flagger for the side road traffic untiltbcopaationhas»passedthmughthe
intersection. No additional compensation shall be allowed for the additional flagger.

The Highway Standard listed shall be utilized for construction operations on County
Highway 27 (Lincoln Memorial Parkway) during this project. Standard 702001 shall be
used for the applicable traffic control devices needed. Traffic Control and Protection
provided in accordance with all Standards will be paid for 2t the contract LUMP SUM
prices for TRAFFIC CONTROL COMPLETE.

KEEPING THE ROAD OPEN TO TRAFFIC:

The roadway shall be kept open to one-lane waffic at all times during the duration of the
project. During working bours, traffic may be restricted; but during pon-working hours,
one-lane traffic for residences must be maintained.

The Contractor shall sequence the construction in order to minirmize the disruption to
waffic flow and protect the driving public.

STAGE CONSTRUCTION:

The pavement shall be constructed in three stages. Stage one shall begin at the begiming
of the project, Station 0+00 and end at the entrance to Vulcan Materials. Stage two will
run from Vulcan Materials entrance to the Lincoln Homestead park entrance. Stage three
will begin at the park entrance and end at the end of the project, Station 214+18. One
stage shall be corpleted and re-opened to 1raffic before work on the next stage is begun
Upon obtaining permission of the Engineer, work on another stage may be co

by the Contractor and continue as long as work on the prior stage is progressing to the
satisfaction of the Engineer. Milling operations shall be completed prior to concrete
placement and before stage construction aress are established. '

PORT ' ONCRETE PAVEMENT 5 ¥ INCH:

This work shall consist of construction of a twa lane nop-reinforced Portland Cement
Concrete Pavement on an existing bituminous base, to be constructed one lane at 2 time,
in three stages. The formless paver shall be as specified in Article 1103.16 and shall be
equipped with an automatic electronic grade control device. The traveling grade
reference device shall ot be less than 40 feet in length and have a positive means for
controlling cross-siope clevations.

A _ready mix plant, either central ox trapsit mix, will be allowed for all concrete
farui this project. The t shall form to 103 of the Standard
&eciﬁcations.
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County Highway 27
Macon County
SankanL001594XFRS
' Contract # 91283

The sawed construction joints shall be perpendicular to the centexline as shown in te
plan detail sheet, and shall be cut a minimum of one-third the thickness of the pavemenl.
The width of the saw joit shall not exceed one~cighth of an inch. No joint sealers arc
required for the transverse and longitudinal joints.

The pavement shall be tested for trueness in each whee! lane at the expiration of the
required curing or protection period. The surface shall be tested by means of sixteen-foot
straightedge placed parallel to the centerlme of the pavement, parallel to the grade line
and touching the surface. Surface \ariations of the pavement measured from the base of
the straightedge to the surface of the paverment shall not exceed 3/16 inch. Surface
variations which exceed 3/16 inch, and up to and including % inch in gixteen feet, shall
be marked and removed by an approved prindmg 100] or a device counsisting of multiple
saws. The use of a bush hammer or other impact device will not be permitted.
Determination of pavement thickness will be made after the remaval of the high spots.
Areas that vary from the true surface by more than ¥, inch shall be removed and replaced
with pavement of the required quality and smoothness at the entire expanse of the
Comtractor. When it is necessary to remove the pavement to climinate surface variations,
the sections removed shall be full lane width and the total length between transverse
joints of the pavement. Pavement to be removed and replaced shall be sawed full depth

The Contractor shall furnish a sixteen-foot straightedge and shall provide for its jobsite
transportation. The cost of furnishing the straightedge and providing for its jobsite
transportation shall be considered as included in the unit price bid for the various items of
concrete pavement involved. |

Measurement for furnishing the Portiand Cement Concrete will be made to the nearest
0.1 cubic yard for material incorporated into the pavement. A maximum payment of
105% of theoretical cubic yard quantity will be paid on this itern. The accepted quantity
of Portland Cement Concrete, 5 %47 will be paid for at the contract unit price
PORTLAND CEMENT CONCRETE PAVEMENT, 5 47, FURNISHED.

‘Measurement for placing the Portland Cerent Concrete will be computed to the nearcst
0.1 square yard. Payment for placernent of the pavement will include 2l items associated
with placement, finishing, curing and sawing in accordance with the plans and
specifications. Theameptedmuedueaswmhcpaidforazthe contract umit price
PORTLAND CEMENT CONCRETE PAVEMENT, 5 7, PLACEMENT.

Reo J/“\/°3
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County Highway 27
Macon County

Section 01-00159-00-RS
Contract # 91288

INTERSECTION CROSSINGS

Whenever the paver approaches an intersection or private entrance, one bag of cement

~* per cubic yard of concrete shall be added to the truck, which will be dumping nearest the

area. This will allow local traffic to cross the pavement sooner. The extra cement will
not be paid for separately, but shall be considered incidental to the pay items for,
PORTLAND CEMENT CONCRETE PAVEMENT, 5 %”, FURNISHED.

BITUMINOUS SURFACE REMOVAL. 2”:
*—h—_—_ﬁ_‘_u_

The Contractor shall mill one lane at a time. The traveling grade reference device shall
not be less than 40 feet in length, as required by article 1102.03. In the area of Station
55+19 to 72+82 the milling depth will increase to 3”. This is needed to “true up” the
transition and super elevated areas of this section without “day lighting” during the
milling operations. This increase in depth will be included and paid for under the unit
price of BITUMINOUS SURFACE REMOVAL, 2~.

BITUMINOUS MILLINGS:

All milling material from the County Highway 27 project shall become property of the
Contractor. It shall be transported, stored and stockpiled at an area established by the
Contractor and approved by the Engineer. This material will be used as shoulder material
on this project. This process shall be incidental to the unit price for BITUMINOUS
SURFACE REMOVAL, 2” and BITUMINOUS REMOVAL, SPECIAL.

AGGREGATE SHOULDERS, SPECIAL:
e e R e e et S M0 WX A A 7AR

The contractor shall manage the milling material from County Highway 27. The millings
shall be used for all aggregate shoulder listed in quantities on County Highway 27. The
unit price for AGGREGATE SHOULDERS, SPECIAL shall include all aspects of
loading, hauling, placing and compacting the shoulders required in estimated schedule of
quantities.

BITUMINOUS SHOULDERS, 6”, SPECIAL:
M

This work shall take place from Station 55+19 to Station 72+82, on both side of the
pavement. The bituminous shoulder width shall be 4 feet. All earth excavation needed
for the coring and placement of the shoulders and finish grading shall be incidental to the
pay item BITUMINOUS SHOULDERS, 6”, SPECIAL.



County Highway 27
Macon County

Section 01-00159-00-RS
Contract # 91288

PAINT PAVEMENT MARKING LINE. 4>

Paint Pavement Marking Line, 4” shall be placed in accordance with the Standard ‘
Specifications and the Manual on Uniform Traffic Control Devices for Streets and
Highways. This work shall be done in accordance with Section 780 of the Standard
Specifications, and the following provision.

The Contractor shall install the striping within three calendar days, or as directed by the
Engineer, after the completion of the resurfacing. If the work cannot be completed in the
time allowed, the Contractor shall install Short-Term Pavement Markings in accordance
with Article 703.04 with the following exceptions:  All temporary markings shall be
installed within three calendar days, or as directed by the Engineer. The installation and
removal shall be at the Contractor’s expense.”

PCC DRIVEWAY PAVEMENT 8’5 SPECIAL
s AN L3, OPECIAL

Removal of existing concrete driveway and all grading shall be included in the unit price
for PCC DRIVEWAY PAVEMENT, 8”, SPECIAL.

TEMPORARY RUNDOWNS:
1EMPORARY RUNDOWNS:

Temporary rundowns will be incidental to the appropriate paving pay item: CONCRETE
PAVEMENT 5 %” & INCIDENTAL BITUMINOUS SURFACE.

BITUMINOQUS MIX REQUIREMENTS:

Mixture Requirements

The following mixture requirements are applicable for this project:

[Location(s): - - __Macon County Highway 27
[Mixture Use(s): incidental Surface
IAC/PG: PG 64-22

RAP % (Max ): : 15%

Design Air Voids: 4.0% @ 50 gyrations
Mixture Composition (Grad. Mixture): IL9.5L

Friction Aggregate: Mixture C




County Highway 27
Macon County

Section 01-00159-00-RS
Contract # 91288

MOBILIZATION:

This contract contains no provision for mobilization. Therefore, Section 671 of the
Standard Specifications is deleted.

BIDDING REQUIREMENTS:

Each prospective bidder must be prequalified in accordance with Article 102.01 of the
Standard Specifications.
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
MOBILIZATION

Effective February 1, 1999

This contract contains no provisions for Mobilization. Therefore, Section 671 of the
Standard Specifications is deleted.
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Disadvantaged Business Enterprise Participation

Effective: September 1 , 2000
Revised: October 1, 2002

FEQERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in the
award and administration of contracts. Consequently, the federal regulatory provisions of 49 CFR part
26 apply to this contract conceming the utilization of disadvantaged business enterprises. This Special

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to include
the assurance in each subcontract that the Contractor signs with a subcontractor:

The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR part 26 in the award and administration of federally-assisted contracts.
Failure by the contractor to carry out these requirements is a material breach of this contract, which
may result in the termination of this contract or such other remedy as the recipient deems
appropriate.

0 L GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR part 26,
the Department has set an overall goal for DBE participation in its federally assisted contracts. That goal
- is 12.14% of all federal-aid funds the Department will expend in its federally assisted contracts .for the

indicates that, in the absence of unlawful discrimination, and in an arena of fair and open competition,
DBE companies can be expected to perform 5, 5_% of the work. This percentage is set as the DBE
participation goal for this contract. Consequently, in addition to the other award criteria established for

Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to meet the
goal; or '

(b) The bidder documents that a good faith effort has been made to meet the goal, even though the
effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders may consult the DBE Directory as a reference source for DBE
companies certified by the Department. In addition, the Department maintains a letting and item specific
DBE locator information system whereby DBE companies can register their interest in providing quotes
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on particular bid items advertised for letting. Information concemning DBE companies willing to quote
work for particular contracts may be obtained by contacting the Department's Bureau of Small Business
Enterprises at telephone number (217)785-4611, or by visiting the Department's web site at
www.dot.state.il.us, :

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is required
prior to the award of the contract and the failure of the as-read low bidder to comply will render the bid
nonresponsive.

(a) In order to assure the timely award of the contract, the as-read low bidder must submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven (7) working
days after the date of letting. To meet the seven (7) day requirement , the bidder may send the
Plan by certified mail or delivery service within the seven (7) working day period. If a question
arises concerning the mailing date of a Plan, the mailing date will be established by the U.S.
Postal Service postmark on the original certified mail receipt from the U.S. Pastal Service or the
receipt issued by a delivery service. It is the responsibility of the as-read low bidder to ensure
that the postmark or receipt date is affixed within the seven (7) working days if the bidder intends
to rely upon mailing or delivery to satisfy the submission day requirement. The Plan is to be
submitted to the Department of Transportation, Bureau of Small Business Enterprises, Contract
Compliance Section, 2300 South Dirksen Parkway, Room 319, Springfield, MWinois 62764
(Telefax: (217)785-1524). It is the responsibility of the bidder to obtain confirmation of telefax
delivery. The Department will not accept a Utilization Plan if it does not meet the seven (7) day
submittal requirement, and the bid will be declared nonresponsive. In the event the bid is
declared nonresponsive due to a failure to submit a Plan or failure to comply with the bidding
procedures set forth herein, the Department may elect to cause the forfeiture of the penal sum of
the bidder's proposal guaranty, and may deny authorization to bid the project if re-advertised for
bids. The Department reserves the right to invite any other bidder to submit a Utilizatian Plan at
any time for award consideration or to extend the time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE participation
commitments to meet the contract goal or has not obtained enough DBE participation
commitments in spite of a good faith effort to meet the goal. The Utilization Plan shall further
provide the name, telephone number and telefax number of a responsible official of the bidder
designated for purposes of notification of plan approval or disapproval under the procedures of
this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement, Department form
SBE 2025, for each DBE Proposed for the performance of work to achieve the contract goal. The
signatures on these forms must be original signatures. All elements of information indicated on
the said form shall be provided, including but not limited to the following:

(1) The name and address of each DBE to-be used;

(2) A description, including pay item numbers, of the commercially useful work to be done by
each DBE; :

(3) The price to be paid to each DBE for the identified work specifically stating the quantity, unit
price and total subcontract price for the work to be completed by the DBE. If partial pay items
are to be performed by the DBE, indicate the portion of each item, a unit price where
appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability and
intent to perform commercially useful work on the project: and
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(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan must also
include a clear identification of the portion of the work to be performed by the DBE partner(s).

(d) The cor?t.ract will not be awarded until the Utilization Plan submitted by the bidder is approved.
The Unll;ation Plan will be approved by the Department if the Plan commits sufficient
commercially useful DBE work performance to meet the contract goal. The Utilization Plan will

(a) DBE as the Contractor: 100% goal credit for that portion of the work performed by the DBE'’s own
forces, including the cost of materials and supplies. Work that a DBE subcontracts to a non-DBE
firm does not count toward the DBE goals.

(b) DBE as a joint venture Contractor- 100% goal credit for that portion of the total dollar value of the
contract equal to the distinct, clearly defined portion of the work performed by the DBE's own
- forces.

(c) DBE as a subcontractor: 100% goal credit for the work of the subcontract performed by ihe
DBE’s own forces, including the cost of materials and supplies. Work that a DBE subcontractor in
turn subcontracts to a non-DBE firm does not count toward the DBE goal.

(d) DBE as a trucker: 100% goal credit for trucking participation provided the DBE is responsible for
the management and supervision of the entire trucking operation for which it is responsible. At
least one truck owned, operated, licensed and insured by the DBE must be used on the contact.
Credit will be given for the full value of all such DBE trucks operated using DBE employed drivers.
Goal credit will be limited to the value of the reasonable fee or commission received by the DBE if
trucks are leased from a non-DBE company.:

(e) DBE as a material supplier:

(1) 60% goal credit for the cost of the materials or supplies purchased from a DBE regular dealer.
(2) 100% ‘goal credit for the cost of materials or supplies obtained from a DBE manufacturer.

(3) 100% credit for the value of reasonable fees and commissions for the procurement of
materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE commitments to
meet the contract goal, the bidder must document in the Utilization Plan the good faith efforts made in

[
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the attempt to meet the goal. This means that the bidder must show that all necessary and reasonable

steps were taken to achieve the contract goal. Necessary and reasonable steps are those which could

reasonably be expected to obtain sufficient DBE participation. The Department will consider the quality,

quantity and intensity of the kinds of efforts that the bidder has made. Mere pro forma efforts are not

good faith efforts; rather, the bidder is expected to have taken those efforts that would be reasonably

expected of a bidder actively and aggressively trying to obtain DBE participation sufficient to meet the
contract goal.

(a) The following is a list of types of action that the Department will consider as part of the evaluation
of the bidder's good faith efforts to obtain participation. These listed factors are not intended to
be a mandatory checklist and are not intended to be exhaustive. Other factors or efforts brought
to the attention of the Department may be relevant in appropriate cases, and will be considered
by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) the interest of all certified DBE companies that have the
capability to perform the work of the contract. The bidder must solicit this interest within
sufficient time to allow the DBE companies to respond to the solicitation. The bidder must

- determine with certainty if the DBE companies are interested by taking appropriate steps to
follow up initial solicitations. -

(2) Selecting portions of the work to be performed by DBE companies in order to increase the
likelihood that the DBE goals will be achieved. This includes, where appropriate, breaking out
contract work items into economically feasible units to facilitate DBE participation, even when
the prime contractor might otherwise prefer to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's responsibility
to make a portion of the work available to DBE subcontractors and suppliers and to select
those portions of the work or material needs consistent with the available DBE
subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of DBE companies
that were considered; a description of the information provided regarding the plans and.
specifications for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including DBE subcontractors, and would take a firm's price and
capabilities as well as contract goals into consideration. However, the fact that there may
be some additional costs involved in finding and using DBE companies is not in itself
sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work
of a contract with its own organization does not relieve the bidder of the responsibility to
make good faith efforts. Prime contractors are not, however, required to accept higher
quotes from DBE companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilites. The contractors standing within its industry,
membership in specific groups, organizations, or associations and political or social affiliations
(for example union vs. non-union employee status) are not legitimate causes for the rejection
or non-solicitation of bids in the contractor’s efforts to meet the project goal.

\
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(6) Making efforts to assist interested DBE companies in obtaining bonding. lines of credit, or
- Insurance as required by the recipient or contractor.

(7) Makiqg efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services. ‘

(8) Effectively using the services of available minority/women community organizations:
minority/women contractors’ groups; local, state, and Federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the Contractor has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the contract
provided that it is otherwise eligible for award. If the Department determines that a good faith
effort has not been made, the Department will notify the bidder of that preliminary determination
by contacting the responsible company official designated in the Utilization Plan. The preliminary
determination shall include a statement of reasons why good faith efforts have not been found,
and may include additional good faith efforts that the bidder could take. The notification will
designate a five (5) working day period during which the bidder shall take additional efforts. The
bidder is not limited by a statement of additional efforts, but may take other action beyond any
stated additional efforts in order to obtain additional DBE commitments. The bidder shall submit
an amended Utilization Plan if additional DBE commitments to meet the contract goal are
secured. If additional DBE commitments sufficient to meet the contract goal are not secured, the
bidder shall report the final good faith efforts made in the time allotted. All additional efforts taken
by the bidder will be considered as part of the bidder’s good faith efforts. If the bidder is not able

- to meet the goal after taking additional efforts, the Department will make a pre-final determination
of the good faith efforts of the bidder and will notify the designated responsible company official of
the reasons for an adverse determination. '

(c) The bidder may request administrative reconsideration of a pre-final determination adverse to the
bidder within the five (5) working days after the notification date of the determination by delivering
the request to the Department of Transportation, Bureau of Small Business Enterprises, Contract
Compliance Section, 2300 South Dirksen Parkway, Room 319, Springfield, MHlinois 62764
(Telefax: (217)785-1524). Deposit of the request in the United States mail on or before the fifth
business day shall not be deemed delivery. The pre-final determination shall become final if a
request is not made and delivered. A request may provide additional written documentation
and/or argument concerning the issue of whether an adequate good faith effort was made to
meet the contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department’s Reconsideration
Officer. The Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of whether the bidder made a good faith effort to meet the goal. After
the review by the Reconsideration Officer, the bidder will be sent a written decision within ten (10)
working days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A final
decision by the Reconsideration Officer that a good faith effort was made shall approve the
Utilization Plan submitted by the bidder and shall clear the contract for award. A final decision
that a good faith effort was not made shall render the bid nonresponsive,

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the contract.
The Department is prohibited by federal regulations from crediting the participation of a DBE included in
the Utilization Plan toward either the contract goal or the Department's overall goal until the amount to be
applied toward the goals has been paid to the DBE. The following administrative procedures and
remedies govern the compliance by the Contractor with the contractual obligations established by the

\5
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Utilization Plan. After approval of the Plan and award of the contract, the Utilization Plan and individual

DBE Participation Statements become part of the contract. If the contractor did not succeed in obtaining

enough DBE participation to achieve the advertised contract goal, and the Utilization Plan was approved

and contract awarded based upon a determination of good faith, the total dollar value of DBE work

calculated in the approved Utilization Plan as a percentage of the awarded contract value shall become
the amended contract goal.

(@) No amendment to the Utilization Plan may be made without prior written approval from the
Department's Bureau of Small Business Enterprises.. All requests for amendment to the
Utilization Ptan shall be submitted to the Department of Transportation, Bureau of Small Business
Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 318, Springfield,
lllinois 62764. Telephone number (217) 785-4611. Telefax number (21 7) 785-1524,

(b) All work indicated for performance by an approved DBE shall be performed, managed and
supervised by the DBE executing the Participation Statement. The Contractor shall not terminate
for convenience a DBE listed in the Utilization Plan and then perform the work of the terminated
DBE with its own forces, those of an affiliate or those of another subcontractor, whether DBE or
not, without first obtaining the written consent of the Bureau of Small Business Enterprises to
amend the Utilization Plan. If a DBE listed in the Utilization Plan is terminated for reasons cther
than convenience, or fails to complete its work on the contract for any reason, the Contractor
shall make good faith efforts to find another DBE to substitute for the terminated DBE. The good
faith efforts shall be directed at finding ancther DBE to perform at least the same amount of work
under the contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of Small
Business Enterprises of any termination for reasons other than convenience, and shall obtain
approval for inclusion of the substitute DBE in the Utilization Plan. If good faith efforts following a
termination of a DBE for cause are not successful, the Contractor shall contact the Bureau and
provide a full accounting of the efforts undertaken to obtain substitute DBE participation. The
Bureau will evaluate the good faith efforts in light of all circumstances surrounding the -
performance status of the contract, and determine whether the contract goal shouid be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE participants.
The records shall be made available to the Department for inspection upon request. After the
performance of the final item of work or delivery of material by a DBE and final payment therefor
to the DBE by the Contractor, but not later than thirty (30) calendar days after payment has been

to the DBE, the Report shall indicate whether a disagreement as to the payment required exists

between the Contractor and the DBE or if the Contractor believes that the work has not been

satisfactorily completed. If the Contractor does not have the full amount of work indicated in the

Utilization Plan performed by the DBE companies indicated in the Plan, the Department will
deduct from contract payments to the Contractor the amount of the goal not achieved as’
liquidated and ascertained damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract until such
time as the Contractor submits sufficient documentation demonstrating achievement of the goal in
accordance with this Special Provision or after liquidated damages have been determined and
collected.

A\
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Payments to Schontractors
Effective: June 1, 2000

State law addresses the timing of payments to be made to subcontractors. Section 7 of the Prompt
Payment Act, 30 ILCS 540/7, generally requires that when a contractor receives any payment from the
Department, the contractor is required to make corresponding, proportional payments to each
Subcontractor performing work within 15 calendar days after receipt of the state payment. Section 7 of
the State Prompt Payment Act further provides that interest in the amount of 2% per month, in addition

to the payment due, shall be paid to any subcontractor by the Contractor if the payment required by the
Act is withheld or delayed without reasonable cause. The Act also provides that the time for payment

This Special Provision establishes the required federal contract clause, and adopts the 15 calendar day
requirement of the Act for purposes of compliance with the federal regulation regarding payments to
subcontractors. This contract is subject to the following payment obligations.

As partial payments are made to the Contractor in accordance with Article 109.07 of the Standard
Specifications for Road .and Bridge Construction, the Contractor shall make a corresponding partial
payment within 15 calendar days to each subcontractor in proportion to the work satisfactorily
completed by each subcontractor. The proportionate amount of partial payment due to each

payment by the Department and included in the partial payment to the Contractor. Subcontractors shall
be paid in full, including the retum of any retainage previously withheld, within 15 calendar days after
the subcontractor's work has been satisfactorily completed. ‘ :

This Special Provision does not create any rights in favor of any subcontractor against the State of

Hlinois or authorize any cause of action against the State of Illinois on account of any payment,

Lien Act, 770 ILCS 60/23(c), and a recovery on the Contractor's payment bond in accordance with the
Public Construction Bond Act, 30 ILCS 550.

\S
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Material Allowances
Effective: December 1, 2001
Revise the sixth paragraph of Article 109.07 of the Standard Specifications to read:

“In addition, payment may be made for materials prior to their use in the work. These
material allowances may be paid at the discretion of the Department when satisfactory evidence
is presented by the Contractor. Satisfactory evidence includes justification for the allowance (to
expedite the work, meet project schedules, regional or national material shortages, etc.),
documentation of material and transportation costs and evidence that such material is propery
stored on the project or at a secure location acceptable and accessible to the Department.
Material allowances will be considered only for nonperishable materials when the cost, including
transportation, exceeds $10,000 and such materials are not expected to be utilized within 60
days of the request for the allowance. For contracts valued under $500,000, the minimum
$10,000 requirement may be met by combining the principal (material) product of no more than
two contract items. An exception to this two item limitation may be considered for any contract
regardless of value for items in which material (products) are similar except for type and/or size.
Material allowances shall not exceed the value of the contract items in which used and shali not
include the cost of installation or related markups. Amounts paid by the Department for material
allowances will be deducted from estimates due the Contractor as the material is used. Two-
sided copies of the Contractor's cancelled checks for materials and transportation must be
furnished to the Department within 60 days of payment of the allowances or the amounts will be
reclaimed by the Department.”

ilo
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TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)

Effective: April 1, 1992
Revised: January 1, 2003

To ensure a prompt response to incidents involving the integrity of work zone traffic control, the
Contractor shall provide a telephone number where a responsible individual can be contacted
24 hours-a-day.

which begins upon notification to the Contractor, will be from 1/2 hour to 12 hours based upon
the urgency of the situation and the nature of the deficiency. The Engineer shall be the sole
judge. o

The deficiency may be any lack of repair, maintenance or non-compliance with the traffic
control plan.

If the Contractor fails to correct the deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists. The
calendar day(s) will begin with notification to the Contractor and end with the Engineer's
acceptance of the correction. The daily monetary deduction will be either $1,000 or 0.05
percent of the awarded contract value, whichever is greater.

In addition, if the Contractor fails to respond, the Engineer may correct the deficiency and the
cost thereof will be deducted from monies due or which may become due the Contractor. This
corrective action will in no way relieve the Contractor of his/her contractual requirements or
responsibilities. '

v
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Weight Control Deficiency Deduction

Effective: April 1, 2001
Revised: August 1, 2002

The Contractor shall provide accurate weights of materials delivered to the contract for incorporation
into the work (whether temporary or permanent) and for which the basis of payment is by weight.
These weights shall be documented on delivery tickets which shall identify the source of the material,
type of material, the date and time the material was loaded, the contract number, the net weight, the
tare weight when applicable and the identification of the transporting vehicle. For aggregates, the
Contractor shall have the driver of the vehicle furnish or establish an acceptable alternative to provide
the contract number and a copy of the material order to the source for each load. The source is defined
as that facility that produces the final material product that is to be incorporated into the contract pay
items.

The Department will_conduct random, independent vehicle weight checks for material sources
according to the procedures outlined in the Documentation Section Policy Statement of the
Department's Construction Manual and hereby incorporated by reference. The results of the
independent weight checks shall be applicable to all contracts containing this Special Provision.
Should the vehicle weight check for a source result in the net weight of material on the vehicle
exceeding the net weight of material shown on the delivery ticket by 0.50% (0.70% for aggregates) or
more, the Engineer will document the independent vehicle weight check and immediately furnish a copy
of the results to the Contractor. No adjustment in pay quantity will be made. Should the vehicle weight
check for a source result in the net weight of material shown on the delivery ticket exceeding the net
weight of material on the vehicle by 0.50% (0.70% for aggregates) or more, the Engineer will document
the independent vehicle weight check and immediately fumish a copy of the results to the Contractor.
The Engineer will adjust the net weight shown on the delivery ticket to the checked delivered net weight
as determined by the independent vehicle weight check.

“A=1.0 —('-Bg_c) ; Where A<1.0; (

B;C) > 0.50% (0.70% for aggregates)
Where A = Adjustment factor

B = Net weight shown on delivery ticket
C = Net weight determined from independent weight check

The adjustment factor will be applied as follows: '
Adjusted Net Weight = A x Delivery Ticket Net Weight

The adjustment factor will be imposed until the cause of the deficient weight is identified and corrected
by the Contractor to the satisfaction of the Engineer. If the cause of the deficient weight is not identified
and corrected within seven (7) calendar days, the source shall cease delivery of all materials to all
contracts containing this Special Provision for which the basis of payment is by weight.

Should the Contractor elect to challenge the results of the independent weight check, the Engineer will
continue to document the weight of material for which the adjustment factor would be applied.
However, provided the Contractor furnishes the Engineer with written documentation that the source
scale has been calibrated within seven (7) calendar days after the date of the independent weight
check, adjustments in the weight of material paid for will not be applied unless the scale calibration
demonstrates that the source scale was not within the specified Department of Agriculture tolerance.

At the Contractor’s option, the véhic!e may be weighed on a second ihdependent Department of
Agriculture certified scale to verify the accuracy of the scale used for the independent weight check.
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Superpave Bituminous Concrete Mixtures

Effective: January 1, 2000 :
Revised: January 1, 2003 o |

Description. This work shall consist of designing, producing and constructing Superpave I
bituminous concrete mixtures using lllinois Modified Strategic Highway Research Program
(SHRP) Superpave criteria. This work shall be according to Sections 406 and 407 of the |
Standard Specifications and the special provision, "Quality Control/Quality Assurance of
Bituminous Concrete Mixtures”, except as follows.

Materials.

(a) Fine Aggregate Blend Requirement. The Contractor may be required to provide FA 20

manufactured sand to meet the design requirements. For mixtures with Ndesign = 90, at

. least 50 percent of the required fine aggregate fraction shall consist of either stone sand,
slag sand, or steel slag sand meeting the FA/FM 20 gradation.

(b) Reclaimed Asphalt Pavement (RAP)v. If the Contractor is aliowed to use more than 15
percent RAP, as specified in the plans, a softer performance-graded binder may be |
required as determined by the Engineer.

RAP shall meet the réquirements of the special provision, “RAP for Use in Bituminous
Concrete Mixtures”. . :

RAP will not be permifted in mixtures containing poiymer modifiers.
'RAP containing steel slag will be permitted for use in top-lift surface mixtures only.

(c) Bituminous Material. The asphalt cement (AC) shall be performance-graded (PG) or
polymer modified performance-graded (SBS-PG or SBR-PG) meeting the requirements
of Articie 1009.05 of the Standard Specifications for the grade specified on the plans.

The following additional guidelines shail be used if a polymer modified asphalt is
specified:

(1) The polymer modified asphalt cement shall be shipped, maintained, and stored at
the mix plant according to the manufacturer's requirements. Polymer modified
asphalt cement shall be placed in an empty tank and shall not be blended with other
asphalt cements.

(2) The mixture shall be designed using a mixing temperature of 163 + 3 °C (325 + 5 °F)
and a gyratory compaction temperature of 152 + 3 °C (305 £ 5 °F).

(3) Pneumatic-tired rollers will not be allowed unless otherwise specified by the

- Engineer. A vibratory roller meeting the requirements of Articie 406.16 of the
Standard Specifications shall be required in the absence of the pneumatic-tired
rolier.

(4) A manufacturer's representative from the polymer asphalt cement producer shall be
present during each polymer mixture start-up and shall be available at all times
during production and lay-down of the mix.
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L aboratory Equipment.

(a) Superpave Gyratory Compactor. The superpave gyratory compactor (SGC) shall be
used for all QC/QA testing.

(b) Ignition Oven. The ignition oven shall be used to determine the AC content. The ignition
oven shall also be used to recover aggregates for all required washed gradations.

The Engineer may waive the ignition oven requirement for AC content if the aggregates
to be used are known to have ignition AC content calibration factors which exceed 1.5
percent. If the ignition oven requirement is waived, other Department approved methods
shall be used to determine the AC content. ' '

Mixture Design. The Contractor shall submit mix designs, for approval, for each required
mixture. Mix designs shall be developed by Level 1l personnel who have successfully
completed the course, “Superpave Mix Design Upgrade”. Articles 406.10 and 406.13 of the
Standard Specifications shall not apply. The mixtures shall be designed according to the
respective lllinois Modified AASHTO references listed below. '

AASHTO MP 2 Standard Specification for Superpave Volumetric Mix Design .
AASHTO PP 2 Standard Practice for Short and Long Term Aging of Hot Mix Asphalt (HMA\)

AASHTO PP 19 Standard Practice for Volumetric Analysis of Compacted Hot Mix Asphalt
(HMA)

AASHTO PP 28 Standard-Practice for Designing Superpave HMA

Mixtures

AASHTO T 209 Theoretical Maximum Specific Gravity and Density of Bituminous Paving l

AASHTO T 312 Preparing and Determining the Density of Hot Mix Asphalt (HMA)
_ Specimens by Means of the Superpave Gyratory Compactor

AASHTO T 308 Determining the Asphalt Content of Hot Mix Asphalt (HMA) by the Ignition I
Method

(a) Mixture Composition. The ingredients of the bituminous mixture shall be combined in
such proportions as to produce a mixture conforming to the composition limits by weight.
The gradation mixture specified on the plans shall produce a mixture falling within the
limits specified in Table 1. :

‘%6'  aded 523
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TABLE 1. MIXTURE COMPOSITION (% PASSING)"

Sieve | IL-25.0mm | IL-19.0 mm | IL-12.5 mm® | 1L-9.5 mm”

Size min | max | min | max | min | max | min { max
37.5mm
(11/2in)) 100

| (215i’:;“ 90 | 100 100

233:}:‘) % | 82 | 100 100
(ram | 45 | 75 | 50 | 85 | %0 | 100 100
??;?Sr?n"; 90 | 90 | 100
Z‘#Z;" mm o4 | 427 | 24 | 507 | 24 | 65 | 24 | 65
2.36
e) |16 | 31 | 16 | 36 | 16 | 48¥ | 16 | 48"
zé?ig)mm 1022|102 |10 32|10 3
600 um
(#30)
?:500;"" 4 | 12| 4 | 12| 4 | 15| 4 | 15
2:1"0%;“ 3 9| 3| 9 | 3 |10/ 3] 10
7#?2%'(.)3 3 6 3 6 .4 6 4 6

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 40 percent passing the 4.75 mm (#4)
sieve for binder courses with Ndesign = 90.

3/ The mixture composition shall not exceed 40 percent passing the 2.36 mm (#8)
» sieve for surface courses with Ndesign > 90.

4/ The mlxture composition for surface courses shall be according to IL-12 5 mm
- oril-9.5 mm, unless otherwise specified by the Engineer.

One of the above gradations shall be used for leveling binder as specified in the plans
and according to Article 406.04 of the Standard Specifications.

It is recommended that the selected combined aggregate gradation not pass through the
restncted zones specified in lllinois Modified AASHTO MP 2.

(b) Dust/AC Ratio for ‘Superpave. The ratio of material passing the 75 pum (#200) sieve to
total asphalt cement shall not exceed 1.0 for mixture design (based on total weight of

mixture).

1_RC
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(c) Volumetric Requirements.

(HMA) shall be 4.0 percent a
HMA design shall be based on the

ISP 03-16
Page40of6

The target value for the air voids of the hot mix asphalt

and shall conform to the requirements listed in Table 2.

t the design number of gyrations. The VMA and VFA of the
nominal maximum size of the aggregate in the mix

TABLE 2. VOLUMETRIC REQUIREMENTS
" Voids in the Mineral Aggregate Voids Filled
{(VMA), with Asphalt
% minimum’ (VFA),
Ndesign | IL-25.0 1L-19.0 IL-12.5 IL-9.5 %
50 . 65-78
70 12.0 13.0 14.0 15
90 ’ ) ’ 65-75
105

(d) Determination of Need for Anti-Stripping Additive. The mixture designer shall determine

if an additive is needed in the
on the basis of tests performed according to Illinois Mo

mix to prevent stripping. The determination will be made
dified T 283 using 4 in. Marshall

bricks. To be considered acceptable by the Department as a mixture not susceptible to

stripping, the ratio of conditioned to unconditioned sp

iit tensile strengths (TSRs) shall be

equal to or greater than 0.75. Mixtures, either with or without an additive, with TSRs less
than 0.75 will be considered unacceptable.

If it is determined that an additive is required, the additive may be hydrated lime, slaked
quicklime, or a liquid additive, at the Contractor's option. The liquid additive shall be

selected from the Department's

which have exhibited satisfactory performance in similar mixes.

list of approved additives and may be limited to those

Dry hydrated lime shall be added at a rate of 1.0 to 1.5 percent by weight of total dry
aggregate. Slurry shall be added in such quantity as to provide the required amount of

hydrated lime solids by weight of tota
anti-stripping additives will be determ

shall be according to Article 406.12 of the Standard Specifications.

| dry aggregate. The exact rate of application for all
ined by the Department. The method of application

Personnel. The QC Manager and Level | Techniciaﬁ shall have successfully completed the
Department's "Superpave Field Control Course”.

Required Plant Tests. Testing shall be conducted to control the production of the bituminous
mixture. The Contractor shall use the test methods identified to perform the following mixture
tests at a frequency not less than that indicated in Table 3.

TABLE 3. REQUIRED PLANT TESTS for SUPERPAVE

Parameter

Frequency of Tests

Test Method

Gravity of Mixture

Asphalt Content by Ignition Oven 1 per half day of production Ilinois Modified
AASHTO T 308
Air Voids | Bulk Specific Gravity ) Illinois Modified
of Gyratory Sample 1 per half day of production for first 2 | AASHTO T 312 | |
. days and 1 per day thereafter (first
Maximum Specific sample of the day) lliinois Modified

AASHTO T 209

130
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